CITY OF VINELAND, NJ

RESOLUTION NO. 2025- 121

A RESOLUTION AWARDING A CONTRACT TO CHARLES MARANDINO, LLC, MILMAY, NJ FOR THE RECONSTRUCTION OF N. SECOND STREET (LANDIS AVENUE TO WOOD STREET), IN THE AMOUNT NOT TO EXCEED \$272,373.00.

WHEREAS, the City of Vineland has heretofore advertised for bids for the Reconstruction of N. Second Street (Landis Avenue to Wood Street), COV BID #2024-56, in accordance with specifications on file in the office of the Purchasing Agent; and

WHEREAS, on November 19, 2024, bids were received, duly opened and read aloud, being referred to the Business Administrator for tabulation, evaluation, report and recommendation; and

WHEREAS, the Business Administrator has, under date of March 4, 2025 submitted a written report and tabulation of the bids received and has recommended that a contract for the Reconstruction of N. Second Street (Landis Avenue to Wood Street), be awarded to Charles Marandino, LLC, Milmay, NJ, in the amount not to exceed \$272,373.00, said bid being the lowest responsive responsible bid received and considered in the best interest of the City of Vineland; now, therefore,

BE IT RESOLVED by the Council of the City of Vineland that said contract for the Reconstruction of N. Second Street (Landis Avenue to Wood Street), COV BID #2024-56, be and the same is awarded to Charles Marandino, LLC, Milmay, NJ on their bid in the amount of \$272,373.00, said bid being the lowest responsive responsible bid received and considered in the best interest of the City of Vineland, and the Purchasing Agent be and the same is hereby authorized and directed to issue purchase order contract for the same in behalf of the City; and

BE IT FURTHER RESOLVED that the Chief Financial Officer has certified that the funds for the contract to be awarded herein are available.

Adopted: March 11, 2025

, in the second			
ATTEST:		President of Council	pfs
City Clerk	raf		



March 4, 2025

REPORT TO: THE MAYOR AND COUNCIL

RE: Proposals Submitted to the Purchasing Board 11/19/24

Dear Mayor and Members of Council:

Submitted to you herewith for your consideration is our evaluation of the proposals submitted to the Purchasing Board on November 19, 2024.

RECONSTRUCTION OF N. SECOND STREET (LANDIS AVENUE TO WOOD STREET)

It is the recommendation of the City Engineer, which has the concurrence of the Purchasing Agent and the Business Administrator that a contract be awarded to the low bidder, Charles Marandino, LLC, Milmay, NJ, in the amount not to exceed \$272,373.00.

We trust that the above recommendation will receive your favorable consideration and that the recommended resolutions will be adopted as presented.

Respectfully submitted,

Robert E. Dickenson, Jr. Business Administrator

RD/rl





RECEIVED

FEB 19 2025

CITY OF VINELAND PURCHASING DEPT.

BID EVALUATION FORM - AWARDING

DE	EPAR	RTMENT:	Engineering		DATE: 02/19/25
			recommends that a contract be awarde	ed for the following:	
		The state of the s	E: Reconstruction of N. S		
	2		ABER: 2024-56		
	3.		T TO BE AWARDED: \$272,373.	00	
		•	ENCUMBER TOTAL AWARD	O ENCUMBER BY SUPPLE	MENTAL RELEASE
	4.	ENGINE	ER'S ESTIMATE: \$278,601.25		
	5.	AMOUN'	T BUDGETED: \$ \$278,601.25		
	6.	ACCOU	NT NUMBER TO BE CHARGED: C-0	4-00-000-2420-7800)1
	7.			COMMODITY CODE:	
	8.		IDS RECEIVED: 11/19/24		
	777.77		O BE AWARDED: 12/10/24		
			MENDED VENDOR NAME AND ADDR	Charles Marandino, LLC. 233 I	Main Avenue, Milmay, NJ 08340
	10.	RECOIVI	WIENDED VENDOR NAME AND ADDR		
	11.	IS RECO	DMMENDED VENDOR APPARENT LO	WEST BIDDER? Yes	O No
			ENTS/SPECIAL INSTRUCTIONS:		· ·
	12.	COMME	INTO/OF ECIAL INSTRUCTIONS.		
			ATION PERFORMED BY: Mike Ru	sso. Assistant Engine	eer, Civil, Ext 4092
	13.	EVALUA	(IAMIAIC,	TITLE AND EXTENSION NOMBE	R)
	14.	APPRO	VED DI.	id J. Maillet	SOD)
				DEPÁRTMENT HEAD, SUPERVI	SOR)
	15.		HED: (CHECK-OFF LIST)		DESCRIPTION
		0	Tabulation of Bids	nnlianhla)	RECEIVED
		0	Justification for Recommendation (if a	pplicable)	FEB 19 2025
		0	Evaluation Data (if applicable)		O IX OF VINELAND

PURCHASING AGENT RECOMMENDATION AWARD COV BID # 2024-56

Proposals were received and opened Tuesday, November 19, 2024 at 2:00 PM for Reconstruction of N. Second Street, Landis Ave. & Wood Street from the following:

 Charles Marandino, LLC
 \$272,373.00

 Fred M. Schiavone Construction, Inc.:
 \$279,079.50

 Rambone Concrete, LLC
 \$319,205.00

 Lexa Concrete, LLC
 \$320,110.00

 South State, Inc.:
 \$328,907.50

Comments: All bidders submitted required documents.

Recommendation: Award can be made to Charles Marandino, LLC as they submitted the lowest responsive responsible bid. The department needs to review the proposals to make sure they meet the specifications.

Jeanine N. Meneghetti, QPA Purchasing Agent

CITY OF VINELAND RECONSTRUCTION OF N. SECOND STREET BID TABULATION

BID OPENING DATE NOVEMBER 19, 2024

mani	CONTRACT PERSONAL TION		ARTHUR DE	ENGHIER & CATMAIR			CHARLES MARANDING, LLC			THE PRESENTATION OF THE PERSON NAMED IN COLUMN	N. SCHAVONE	CORSTRUCTIO	N, INC TELEVISION	HAMBONE CONCRETE, LLC			TC ()	THE PROPERTY OF	LEXA CONC	RETEL LLC		Distriction	BOUTH STATE, NO			
HO.	DESCRIPTION	į	COMPRACT	ENG. ETY.	ENG. EST.	DIO UNITY PRACE	BIC TOTAL	% CF EHR. EST.	I DEFENDICE CONTRACTOR ENTHATE)	CHARL LAVE: E	BE TOTAL	To OF EMB. EST.	S DEPENENCE (CONTRACTOR - ENTERATE)	MAIL PARCE	NO TOTAL	5. 07 kms. EST.	ESTRATES	LINET PRICE	ab POTAL	5 OF EHG. 881.	SONTRACTOR	MET PRICE	NO TOTAL	% OF EMG. BY	T. (CONTRACT)	
1.1	THAPPIC CONTROL	1.5	1	\$20,600,00	\$ 20,000.00	\$ 29,000,00	\$ 29,000,00	145.00%	\$9,000.00	\$ 3,325,00	\$ 3,325.00	1643%	(\$16.675.00)	£ 1,500.00	1 1,500,00	7,50%	(\$19,500.00)	\$ 5,000,00	\$ 5,000.00	25.00%	(\$15,000.00)	\$ 24,000.00	\$ 24,000,00	120.00%	\$4,000.0	
2.1.1	CLEARING SITE (NOT TO EXCEED 5% OF TOTAL CONTRACT AMOUNT)	CS .	1	113,200,00	\$ 13,700.00	\$ 4,900,00	\$ 4,900.00	37,12%	(99,000,00)	\$ 11,305.00	\$ 11,306.00	85.04%	(\$1,995,00)	\$ 10,000,00	10,000.00	79,76%	(\$1,200.00)	1 5,000.00	\$ 5,000,00	37.88%	(\$8,209.00)	\$ 12,000.00	1 12,000.00	90,91%	(\$1,200.0	
32.1	PLIF CONCRETE VERTICAL CUPB	u	630	\$49.00	\$ 28,360,00	3 43.00	\$ 27,090.00	95.50%	(\$1,260.00)	¥ 37,40	\$ 29,562.00	83,11%	(\$4,788,00)	\$ 45,00	\$ 28,360,00	100.00%	12.23	\$ 65,00	\$ 40,950,00	164,44%	\$12,600,00	\$ 48.50	\$ 20,050.00	107,28%	\$2,006,00	
2.7.1	CONCRETE SERWALK IT THICK	24	195	\$129,00	\$ 29,400.00	1 120,00	\$ 23,400.00	100.00%	- N. val	1 94.60	\$ 19,447,00	78 83%	(\$4,963,00)	\$ 128.00	1 24,670.00	105,00%	\$1,170.00	\$ 120.00	\$ 23,400.00	100.00%		1 116.50	3 23,107.50	98.75%	(\$292.50	
3.3.2	CONCRETE SIDEWALK, RER#ORCED, 6* THEOK.	51	45	\$125.00	\$ 5,605.00	\$ 120.00	\$ 5,670.00	100.80%	\$45.00	\$ 104.50	\$ 4,702.60	83.60%	(\$922.56)	3 135.00	1 6,075.00	108 00%	\$450,00	1 130.00	5,850,00	104.00%	\$229.00	\$ 126.00	\$. 5,760.00	102.40%	\$135.00	
3,33	CONGRETE DRIVEWAYS, REINFORCED, 6" THICK	AY	60	\$130.00	\$ 7,400.00	5 128.00	\$ 7,550,00	96,02%	(\$240.00)	\$ 104.50	1 8,270,00	80,36%	(\$1,530.00)	F 139.50	1 8,370,00	107,31%	\$570.00	\$ 130.00	1 7,600.00	100,00%		\$ 120,00	\$ 7,080,00	98,45%	(\$120.00	
3.3.5	CONCRETE GUTTER, REPIFORCED, 8" THICK	sv	210	\$150,00	\$ 31,500,00	\$ 128,00	\$ 26,850,00	85,30%	(\$4,620,00)	\$ 144,00	\$ 30,240,00	96,00%	(\$1,260,00)	\$ 198,00	\$ 41,589,00	132.00%	\$10,080.00	\$ 180,00	\$ 37,500,00	129.00%	\$4,300,00	\$ 138.00	\$ 28,990,00	172.00%	(\$2,520,0	
3.5.6	DISPOSETE EIDEWALK PERFORCED, 6"	57	20	\$180,00	\$ 3,200,00	\$ 128.00	\$ 2,560,00	80,00%	(\$640.00)	\$ 158,00	\$ 3,160,00	98,75%	(\$40,00)	\$ 144,00	\$ 2,880,00	90.00%	(\$320.00)	\$ 130,00	\$ 2,500,00	81.25%	(\$600,000)	F 138.00	\$ 2,760.00	66.25%	(\$440,00	
235	CONCRETE DRIVEYVAYS, RESISFORCED, 8"	qy.	40	2188.00	\$ 7,200.00	6 128.00	\$ 5,120.00	71.11%	(\$2.080.00)	1 156.00	1 6,320,00	47.74%	(9680,00)	\$ 171.00	S. 6.840.00	90,00%	(\$360 00)	1 140,00	5 5,400,00	77.78%	(\$1,500.00)	1 136,00	\$ 9,500.00	70.67%	(F1,680.D)	
341	PLANE SIDEWALK CURE RAMP DELINEATIONS (CAST FROM TRUNCATED DIGNE CASTINGS)		12	340.00	1,280.00	\$ 40,00	1 1,250.00	100.00%		\$ 46,00	\$ 1,590,00	120,00%	\$256.00	\$ 100,00	1 3,200,00	750.90%	\$1,920.00	1 40.00	\$ 1,280.00	100,00%		\$ 40.00	1,280.00	100.00%		
4.44	HE CAL CUSTEE HONDULVERT PIPE	v	290	\$170.00	\$ 49,300.00	\$ 180.00	\$ 62,200,00	105.85%	\$2,900.00	\$ 184.00	1 64,520,00	110.59%	\$9,220,00	\$ 230.00	\$ 66,700,00	139.29%	\$17,400,00	\$ 220,00	\$ 63,600,00	129,41%	\$14,500.00	\$ 220.00	1 43,800.00	129.41%	\$14,500.0	
4.5.3	FERT, TYPE & (+10' DEPTH)	LEGT	. 1	14,500.00	\$ 4,500.00	1 3,900.00	1 2,900.00	86.67%	35600.001	\$ 4,230.00	\$ 4,230,00	94,00%	(\$510.00)	\$ 6,000,00	\$ 9,000,00	111.11%	\$500,00	\$ 5,500,00	\$ 5,500,00	122.22%	\$1,000.00	\$ 6,000,00	\$ 6,000.00	133,33%	\$1,500.00	
4.10.1	RESET CASTINGS	UNIT	2	\$300,00	s 660.00	\$ 400,00	\$ 800,00	121.21%	3140.00	\$ 950,00	\$ 1,100,00	166,67%	\$440,00	\$ 450,00	\$ 900.00	136.36%	\$240.00	1 400.00	1 800.00	121,21%	\$140,00	\$ 500,00	\$ 1,000.00	151.52%	\$340.00	
411.1	RESET YALVE BOXES	CHALL	2	\$100,00	\$ 200.00	5 1.00	1 2.00	1 00%	(\$196.00j	\$ 275.00	\$ 550.00	275 00%	1350.00	\$ 100.00	\$ 200.00	100.00%		E 100.00	1 200 00	100,00%		1 100.00	S 200.00	100 00%	-	
4128	CAST MON GURB PIECE, TYPE N	LOUT	2	\$330.00	\$ 660.00	\$ 400.00	\$ 600,00	121.21%	\$140.00	\$ 520,00	\$ 1,040,00	167.58%	\$380.00	3 1,600,00	J 3.200 00	454.65%	12.540.00	1 400.00	\$ 800.00	123,21%	\$140.00	\$ 400.00	s 800.00	121.21%	\$140,00	
5.1.2	SAWCUTTING (CONCRETE)	ur	100	\$4.00	1 400 00	1 001	5 1.00	0.25%	(\$399.00)	1 5,00	1 500.00	126.00%	\$100,00	\$ 3.00	S 300,00	75,00%	(\$100,00)	1 5.00	\$ 500,00	126,00%	\$100.00	1 10.00	\$ 1,000,00	290.00%	\$600,00	
52.9	ROADWAY EXCAVATION UNCLASSIFIED	CY	160	\$23,00	1 3,680,00	1,00	\$ 160.00	4.35%	(\$3,020,00)	\$ 38.50	\$ 8,160,00	167,99%	\$2,480,00	\$ 72,00	11,520,00	213,04%	\$7,840,00	1 40.00	1 0,400,00	173.91%	\$2,720.00	3 40.00	1 6.400.00	379.91%	\$2,720.00	
3.3Y	REMOVAL OF PAVEMENT	SY	920	\$19.00	\$ 13,000,00	\$ 20.00	\$ 18,400.00	133,33%	\$4.600.00	6 93.20	\$ 30,544,00	221,33%	\$16,744,00	\$ 30.00	3 33.120.00	240.00%	\$19,320.00	1 35,00	\$ 32,200,00	233,33%	\$18,400,00	\$ 40.00	¥ 36,800,00	206.67%	£29,000,0	
62.1	PECTELED CONCRETE), BY THICK	χy	926	\$7.90	5,900.00	1 7.00	\$ 6,440,00	53,33%	(\$460,00)	\$ 10.95	\$ 10,074.00	146,00%	\$3,174.00	\$ 8,00	\$ 7,360,00	105.67%	\$460.00	¥ 15.00	\$ 13,400,00	200,00%	\$4,600,00	\$ 15,00	\$ 13,800,00	200,00%	\$6,500,00	
2.13	HOT ASK ASPHALT 25MM BASE COURSE, 5"	1004	296	\$120,00	1 34,800.00	1 100,00	\$ 29,000.00	83,33%	(\$8,800 00)	3 121.00	\$ 35,000.00	100.83%	\$200.00	1 115.00	\$ 33,250,00	95.83%	(\$1,459.00)	\$ 110.00	\$ 31,900.00	91,67%	(\$2,900.00)	\$ 100.00	\$ 29,000.00	1030%	(\$5,800 tx	
7.1,6	HOT MAN ASSISTED SAMEA SURFACE COURSE, 2" THICK	TON	115	\$115.00	1 13,225.00	1 150,00	17,250.00	130,43%	\$4,025.00	3 129.00	3 14,835.00	112.17%	31,610.00	\$ 120.00	9 13,800.00	104.35%	1575.00	\$ 180.00	1 10,400.00	129,13%	15.175.00	1 150.00	17,250.00	130.43%	\$4,025.00	
7.0.1	ASPINALT PRICE ADJUSTMENT	DELLAR	4,000	11,00	# A,000.00	1 1.00	\$ 4,900.00	100,00%		\$ 1.00	\$ 4,000.00	100.00%		\$ 1.00	\$ 4,000,00	100:00%		1 1.00	1 4,000,00	100.00%		3 1.00	1 4,000.00	100.00%		
7,62	FUEL PRICE ADJUSTMENT	POLLAN	2,000	31,00	\$ 2,000.00	1 1,00	\$ 2,000,00	100,00%		\$ 1,00	\$ 2,000,00	100.00%		\$ 1.00	\$ 2,000.00	100.00%		1 1,00	s 2,000,00	100.00%		1 1.00	\$ 2,000.00	100.00%		
4.1.1	TOPSOKNO, 4" THICK	-tr	190	12.00	s 450.00	1 10,00	\$ 900.00	700.00%	\$450,00	\$ 22.00	\$ 1,990.00	440,00%	\$1,530,00	\$ 1.00	\$ 90,00	20,00%	(\$360,00)	\$ 10,00	\$ 900.00	200.00%	\$450.00	\$ 20.00	\$ 1,800,00	A00.00%	\$1,350.00	
1.22	HYDROSEEDING	BY	90	\$10.00	\$ 900,00	1 3,00	\$ 270.00	10.00%	(\$430.00)	\$ 9.50	\$ 495.00	66,00%	(\$405.00)	\$ 1.00	\$ 90,00	10,00%	(\$810,00)	\$ 3,00	\$ 270,00	30.00%	(\$630,00)	\$ 2.00	\$ 180.00	20,00%	18728,00	
13,1.2	THAPPIC STIMPES, LONG LIFE, EPOXY MESH.	u.	200	12.50	\$ 500,00	\$ 4,00	\$ 800.00	160,00%	\$300.00	3 4.40	\$ 800.00	176.00%	\$380,00	\$ 7.50	\$ 1,100,00	390.00%	\$1,000,00	\$ 7,00	\$ 1,400,00	290.00%	\$900.00	\$ 7.00	\$ 1,400.00	280.00%	\$900.00	
12.2.6	TRAPPIC STRIPES, LONG LIFE, THE PLACE, STRIPES, LONG LIFE,	u	92	\$15,00	\$ 480,00	\$ 20,00	\$ 640.00	133.33%	\$160.00	1 22.00	\$ 704,00	146.67%	\$224.00	\$ 30,00	\$ 960.00	200.00%	3480,00	¥ 30.00	1 989,00	200,00%	\$480,00	3 30.00	1 960.00	200,00%	\$480.00	
13.34	THAPTIC MANUFICE LONG LIFE. THERMOPLASTIC, "STOP ANEAD" LESCHO,	UNT	1	son.m	\$ 311.25	\$ 1,000,00	\$ 1,000,00	321,29%	\$668.75	3 1,126,00	1 1,125.00	361,45%	\$819.75	\$ 660,00	\$ 550,00	176.71%	1238,75	\$ 500.00	\$ 500,00	160.64%	\$188.75	\$ 600,00	1 100.00	160.64%	\$108.75	
14.1.81-1	DIGHT, POST MOUNTED, STOP, SE'-SE'	UNT	1	\$280,00	\$ 260,00	\$ 950,00	\$ 350.00	126.00%	\$70.00	\$ 395,00	\$ 385.00	137,50%	\$105.00	\$ 1,200,00	\$ 1,200,00	429,57%	\$920,00	\$ 900,00	\$ 500,00	178,57%	\$220.00	\$ 375,00	\$ 375.00	133,99%	\$85,00	
		1100		Die Alt			artist Council				- N									-		1		-	1	